BIDDER NAME:

Project Start Date:

01-Jul-24

Project End Date:

31-Jan-27

SCTIE 2024/01: PRICE SCHEDULE

ANNEXURE C Detailed budget breakdown (itemised) Detailed Cash Flow/ Budget
Artisanal Development Plan Approved Approved Cost|Total Approved Costs CF_Yrl CF_Yr2 CF_Yr3 Total Diference Diference
beneficiaries per unit
LEARNERSHIP PROGRAMMIE 1 - Plant Production: 150 R0.00 R0.00 - - TRUE
SAQA : 49009
Recruitment and Selection 150 R0.00| -
Learning Delivery and Tutition fees 150 R0.00| R0.00| -
Learner guides 150 R0.00 -
Learner workbooks 150 R0.00 =
Marterial Development 150 R0.00 -
Facilitation - Training 150 R0.00 -
Facilitation - Venue Overheads / Costs 150 R0.00 -
Consumables - Basic Tools kits for simulation & workplace training 150 R0.00| -
Assessments 150 R0.00] =
Moderation & Quality Control 150 R0.00 -
Mentorship 150 R0.00 -
Certification 150 R0.00 =
Other expenditure: R0.00 -
R0.00| =
R0.00| =
R0.00| =
LEARNERSHIP PROGRAMMIE 2 - Poultry Production 75 R0.00 R0.00 - - TRUE
SAQA: 49578
Recruitment and Selection 75 R0.00 -
Learning Delivery and Tutition fees 75 R0.00| -
Learner guides 75 R0.00| -
Learner workbooks 75 R0.00] =
Marterial Development 75 R0.00| =
Facilitation - Training 75 R0.00| -
Facilitation - Venue Overheads / Costs 75 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 75 R0.00| -
Assessments 75 R0.00] =
Moderation & Quality Control 75 R0.00| -
Mentorship 75 R0.00| =
Certification 75 R0.00 =
Other expenditure: R0.00| -
R0.00 -
R0.00 -
R0.00 -
LEARNERSHIP PROGRAMME 3 - Macadamia Production 75 R0.00 R0.00 - - TRUE
SAQA: 48892
Recruitment and Selection 75 R0.00 =
Learning Delivery and Tutition fees 75 R0.00| =
Learner guides 75 R0.00 -
Learner workbooks 75 R0.00 -
Marterial Development 75 R0.00 -
Facilitation - Training 75 R0.00 -
Facilitation - Venue Overheads / Costs 75 R0.00 -
Consumables - Basic Tools kits for simulation & workplace training 75 RO.00| -
Assessments 75 R0.00] °
Moderation & Quality Control 75 R0.00| -
Mentorship 75 R0.00 -
Certification 75 R0.00 -
Other expenditure: 75 R0.00 -
R0.00| -
R0.00| -
R0.00| -
LEARNERSHIP PROGRAMMIE 4 - Tea Tree production 30 R0.00 R0.00 - - TRUE
SAQA: 49009
Recruitment and Selection 30 R0.00 =
Learning Delivery and Tutition fees 30 R0.00| -
Learner guides 30 R0.00| -
Learner workbooks 30 R0.00 -
Marterial Development 30 R0.00| -
Facilitation - Training 30 R0.00 -
Facilitation - Venue Overheads / Costs 30 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 30 RO.00| -
Assessments 30 R0.00] -
Moderation & Quality Control 30 R0.00| -
Mentorship 30 R0.00| -
Certification 30 R0.00 -
Other expenditure: R0.00| -
R0.00| -
R0.00| -
R0.00| -
LEARNERSHIP PROGRAMMIE 5: Banana Farming 75 R0.00 R0.00 - - TRUE
SAQA: 49009
Recruitment and Selection 75 R0.00 =
Learning Delivery and Tutition fees 75 R0.00| -
Learner guides 75 R0.00| -
Learner workbooks 75 R0.00 -
Marterial Development 75 R0.00| -
Facilitation - Training 75 RO0.00| -
Facilitation - Venue Overheads / Costs 75 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 75 RO.00| -
Assessments 75 R0.00] -
Moderation & Quality Control 75 R0.00| -
Mentorship 75 R0.00| -
Certification 75 R0.00 -
Other expenditure: R0.00| -
R0.00| -
R0.00| -
R0.00| -
LEARNERSHIP PROGRAMMIE 6: Landscaping 30 R0.00 R0.00 - - TRUE
SAQA: 66649
Recruitment and Selection 30 R0.00 =
Learning Delivery and Tutition fees 30 R0.00| -
Learner guides 30 R0.00| -
Learner workbooks 30 R0.00 -
Marterial Development 30 R0.00| -
Facilitation - Training 30 RO0.00 -
Facilitation - Venue Overheads / Costs 30 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 30 R0.00| -
Assessments 30 R0.00| -
Moderation & Quality Control 30 R0.00| -
Mentorship 30 R0.00| -
Certification 30 R0.00 -
Other expenditure: R0.00| -
R0.00| -
R0.00| -
R0.00| -
LEARNERSHIP PROGRAMMIE 7: Flower Arranging 30 R0.00 R0.00 - - TRUE
SAQA: 21027
Recruitment and Selection 30 R0.00 =
Learning Delivery and Tutition fees 30 R0.00| -
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Learner guides 30 R0.00 -
Learner workbooks 30 R0.00 =
Marterial Development 30 R0.00 -
Facilitation - Training 30 R0.00 -
Facilitation - Venue Overheads / Costs 30 R0.00 -
Consumables - Basic Tools kits for simulation & workplace training 30 R0.00| -
Assessments 30 R0.00] =
Moderation & Quality Control 30 R0.00 -
Mentorship 30 R0.00 -
Certification 30 R0.00 =
Other expenditure: R0.00 -
R0.00| =
R0.00| =
R0.00| =
LEARNERSHIP PROGRAMMIE 8 - Environmental Practice 50 R0.00 R0.00 - - TRUE
SAQA: 50309
Recruitment and Selection 50 R0.00 =
Learning Delivery and Tutition fees 50 R0.00| -
Learner guides 50 R0.00| -
Learner workbooks 50 R0.00| -
Marterial Development 50 R0.00| =
Facilitation - Training 50 R0.00 -
Facilitation - Venue Overheads / Costs 50 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 50 R0.00| -
Assessments 50 R0.00] =
Moderation & Quality Control 50 R0.00| -
Mentorship 50 R0.00| =
Certification 50 R0.00 =
Other expenditure: R0.00| -
R0.00 -
R0.00 -
R0.00 -
LEARNERSHIP PROGRAMMIE 9 -Local Economic Development 50 R0.00 R0.00 - - TRUE
SAQA: 36436
Recruitment and Selection 50 R0.00 =
Learning Delivery and Tutition fees 50 R0.00| =
Learner guides 50 R0.00 -
Learner workbooks 50 R0.00 -
Marterial Development 50 R0.00 -
Facilitation - Training 50 R0.00 -
Facilitation - Venue Overheads / Costs 50 R0.00 -
Consumables - Basic Tools kits for simulation & workplace training 50 RO.00| -
Assessments 50 R0.00] °
Moderation & Quality Control 50 R0.00| -
Mentorship 50 R0.00 -
Certification 50 R0.00 -
Other expenditure: R0.00 -
R0.00| -
R0.00| -
R0.00| =
LEARNERSHIP PROGRAMME 10 - Water Reticulation 100 R0.00 R0.00 - - TRUE
SAQA: 60189
Recruitment and Selection 100 R0.00 -
Learning Delivery and Tutition fees 100 R0.00| -
Learner guides 100 R0.00| -
Learner workbooks 100 R0.00 -
Marterial Development 100 R0.00| -
Facilitation - Training 100 R0.00| -
Facilitation - Venue Overheads / Costs 100 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 100 R0.00| -
Assessments 100 R0.00 =
Moderation & Quality Control 100 R0.00| -
Mentorship 100 R0.00| -
Certification 100 R0.00 -
Other expenditure: R0.00| -
R0.00 -
R0.00 -
R0.00 -
LEARNERSHIP PROGRAMME 11 - Water and Waste Treatment and Process 100 R0.00 R0.00 - - TRUE
Control Supervision
SAQA: 61709
Recruitment and Selection 100 R0.00 -
Learning Delivery and Tutition fees 100 R0.00| -
Learner guides 100 R0.00| -
Learner workbooks 100 R0.00 -
Marterial Development 100 R0.00| -
Facilitation - Training 100 RO0.00 -
Facilitation - Venue Overheads / Costs 100 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 100 RO.00| -
Assessments 100 R0.00] -
Moderation & Quality Control 100 R0.00| -
Mentorship 100 R0.00| -
Certification 100 R0.00 -
Other expenditure: R0.00| -
R0.00| -
R0.00| -
R0.00| -
LEARNERSHIP PROGRAMME 12 - Water and Waste Water Control 75 R0.00 R0.00 - - TRUE
SAQA: 60190
Recruitment and Selection 75 R0.00 -
Learning Delivery and Tutition fees 75 R0.00| -
Learner guides 75 R0.00 -
Learner workbooks 75 R0.00 =
Marterial Development 75 R0.00 -
Facilitation - Training 75 R0.00 -
Facilitation - Venue Overheads / Costs 75 R0.00 -
Consumables - Basic Tools kits for simulation & workplace training 75 R0.00| -
Assessments 75 R0.00] =
Moderation & Quality Control 75 R0.00 -
Mentorship 75 R0.00 -
Certification 75 R0.00 =
Other expenditure: R0.00 -
R0.00| =
R0.00| =
R0.00| =
APPRENTICESHIPS PROGRAMME 30 R0.00 R0.00 - - TRUE
1 - Plumbing (30)
SAQA: 91782
Recruitment and Selection 30 R0.00 =
Learning Delivery and Tutition fees 30 R0.00| -
Learner guides 30 R0.00| -
Learner workbooks 30 R0.00 -
Marterial Development 30 R0.00| -
Facilitation - Training 30 R0.00 -
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Facilitation - Venue Overheads / Costs 30 R0.00 -
Consumables - Basic Tools kits for simulation & workplace training 30 R0.00| -
Assessments 30 R0.00] =
Moderation & Quality Control 30 R0.00 -
Mentorship 30 R0.00 -
Certification 30 R0.00 =
Other expenditure: R0.00 -
R0.00| =
R0.00| =
R0.00| =
APPRENTICESHIPS PROGRAMME 30 R0.00 R0.00 - - TRUE
2 -Fitter & Turner (30)
SAQA: 94020
Recruitment and Selection 30 R0.00 =
Learning Delivery and Tutition fees 30 R0.00| -
Learner guides 30 R0.00| -
Learner workbooks 30 R0.00| -
Marterial Development 30 R0.00| -
Facilitation - Training 30 R0.00 -
Facilitation - Venue Overheads / Costs 30 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 30 R0.00| -
Assessments 30 R0.00] =
Moderation & Quality Control 30 R0.00| -
Mentorship 30 R0.00| =
Certification 30 R0.00 =
Other expenditure: R0.00| -
R0.00 -
R0.00 -
R0.00 -
APPRENTICESHIPS PROGRAMME 30 R0.00 R0.00 - - TRUE
3 - Welding Apllication (30)
SAQA: 57887
Recruitment and Selection 30 R0.00 =
Learning Delivery and Tutition fees 30 R0.00| =
Learner guides 30 R0.00 -
Learner workbooks 30 R0.00 -
Marterial Development 30 R0.00 -
Facilitation - Training 30 R0.00 -
Facilitation - Venue Overheads / Costs 30 R0.00 -
Consumables - Basic Tools kits for simulation & workplace training 30 RO.00| -
Assessments 30 R0.00] °
Moderation & Quality Control 30 R0.00| -
Mentorship 30 R0.00 -
Certification 30 R0.00 -
Other expenditure: R0.00 -
R0.00| -
R0.00| -
R0.00| =
APPRENTICESHIPS PROGRAMME 30 R0.00 R0.00 - - TRUE
4 - Bricklaying & Plastering (30)
SAQA: 93627
Recruitment and Selection 30 R0.00 -
Learning Delivery and Tutition fees 30 R0.00| -
Learner guides 30 RO0.00 -
Learner workbooks 30 R0.00 -
Marterial Development 30 R0.00| -
Facilitation - Training 30 RO0.00 -
Facilitation - Venue Overheads / Costs 30 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 30 R0.00| -
Assessments 30 R0.00 =
Moderation & Quality Control 30 R0.00| -
Mentorship 30 R0.00| -
Certification 30 R0.00 -
Other expenditure: R0.00| -
R0.00 -
R0.00 -
R0.00 -
APPRENTICESHIPS PROGRAMME 30 R0.00 R0.00 - - TRUE
5 - Carpentry (30)
SAQA: 94022
Recruitment and Selection 30 R0.00 =
Learning Delivery and Tutition fees 30 R0.00| -
Learner guides 30 R0.00| -
Learner workbooks 30 R0.00 -
Marterial Development 30 R0.00| -
Facilitation - Training 30 RO0.00| -
Facilitation - Venue Overheads / Costs 30 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 30 RO.00| -
Assessments 30 R0.00] -
Moderation & Quality Control 30 R0.00| -
Mentorship 30 R0.00| -
Certification 30 R0.00 -
Other expenditure: R0.00| -
R0.00| -
R0.00| -
R0.00| -
SKILLS PROGRAMME 50 R0.00 R0.00 - - TRUE
1 - Professional Cookery (50)
SAQA: 14111
Recruitment and Selection 50 R0.00 -
Learning Delivery and Tutition fees 50 R0.00| -
Learner guides 50 R0.00 -
Learner workbooks 50 R0.00 =
Marterial Development 50 R0.00 -
Facilitation - Training 50 R0.00 -
Facilitation - Venue Overheads / Costs 50 R0.00 -
Consumables - Basic Tools kits for simulation & workplace training 50 R0.00| -
Assessments 50 R0.00] =
Moderation & Quality Control 50 R0.00 -
Mentorship 50 R0.00 -
Certification 50 R0.00 =
Other expenditure: R0.00 -
R0.00| =
R0.00| =
R0.00| =
SKILLS PROGRAMME 75 R0.00 R0.00 - - TRUE
2 - Hospitality Reception (75)
SAQA: 64469
Recruitment and Selection 75 R0.00 =
Learning Delivery and Tutition fees 75 R0.00| -
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Learner guides 75 R0.00 -
Learner workbooks 75 R0.00 =
Marterial Development 75 R0.00 -
Facilitation - Training 75 R0.00 -
Facilitation - Venue Overheads / Costs 75 R0.00 -
Consumables - Basic Tools kits for simulation & workplace training 75 R0.00| -
Assessments 75 R0.00] =
Moderation & Quality Control 75 R0.00 -
Mentorship 75 R0.00 -
Certification 75 R0.00 =
Other expenditure: R0.00 -
R0.00| =
R0.00| =
R0.00| =
SKILLS PROGRAMME 50 R0.00 R0.00 - TRUE
3 - Customer Services (50)
SAQA: 246740
Recruitment and Selection 50 R0.00 =
Learning Delivery and Tutition fees 50 R0.00| -
Learner guides 50 R0.00| -
Learner workbooks 50 R0.00 =
Marterial Development 50 R0.00| =
Facilitation - Training 50 R0.00 -
Facilitation - Venue Overheads / Costs 50 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 50 R0.00| -
Assessments 50 R0.00] =
Moderation & Quality Control 50 R0.00| -
Mentorship 50 R0.00| =
Certification 50 R0.00 =
Other expenditure: R0.00| -
R0.00 -
R0.00 -
R0.00 -
SKILLS PROGRAMME 25 R0.00 R0.00 - TRUE
4 - Fast Food Services (25)
SAQA: 14115
Recruitment and Selection 25 R0.00 =
Learning Delivery and Tutition fees 25 R0.00| =
Learner guides 25 R0.00 -
Learner workbooks 25 R0.00 -
Marterial Development 25 R0.00 -
Facilitation - Training 25 R0.00 -
Facilitation - Venue Overheads / Costs 25 R0.00 -
Consumables - Basic Tools kits for simulation & workplace training 25 RO.00| -
Assessments 25 R0.00] °
Moderation & Quality Control 25 R0.00 -
Mentorship 25 R0.00 -
Certification 25 R0.00 -
Other expenditure: R0.00 -
R0.00| -
R0.00| -
R0.00| =
SKILLS PROGRAMME 50 R0.00 R0.00 - TRUE
5 - Information Technology Technical Support (50)
SAQA: 78964
Recruitment and Selection 50 R0.00 -
Learning Delivery and Tutition fees 50 R0.00| -
Learner guides 50 RO0.00 -
Learner workbooks 50 R0.00 -
Marterial Development 50 R0.00| -
Facilitation - Training 50 R0.00| -
Facilitation - Venue Overheads / Costs 50 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 50 R0.00| -
Assessments 50 R0.00 =
Moderation & Quality Control 50 R0.00| -
Mentorship 50 R0.00| -
Certification 50 R0.00 -
Other expenditure: R0.00| -
R0.00 -
R0.00 -
R0.00 -
SKILLS PROGRAMME 75 R0.00 R0.00 - TRUE
6 - Road Works (75)
SAQA: 24173
Recruitment and Selection 75 R0.00 =
Learning Delivery and Tutition fees 75 R0.00| -
Learner guides 75 R0.00| -
Learner workbooks 75 R0.00 -
Marterial Development 75 R0.00| -
Facilitation - Training 75 RO0.00 -
Facilitation - Venue Overheads / Costs 75 R0.00| -
Consumables - Basic Tools kits for simulation & workplace training 75 RO.00| -
Assessments 75 R0.00] -
Moderation & Quality Control 75 R0.00| -
Mentorship 75 R0.00| -
Certification 75 R0.00 -
Other expenditure: 75 R0.00| -
R0.00| -
R0.00| -
R0.00| -
SKILLS PROGRAMME 100 R0.00 R0.00 - TRUE
7 - New Venture Creation (100)
SAQA: 66249
Recruitment and Selection 100 R0.00 -
Learning Delivery and Tutition fees 100 R0.00| -
Learner guides 100 R0.00 -
Learner workbooks 100 R0.00 =
Marterial Development 100 R0.00 -
Facilitation - Training 100 R0.00 -
Facilitation - Venue Overheads / Costs 100 R0.00 -
Consumables - Basic Tools kits for simulation & workplace training 100 R0.00| -
Assessments 100 R0.00] =
Moderation & Quality Control 100 R0.00 -
Mentorship 100 R0.00 -
Certification 100 R0.00 =
Other expenditure: R0.00 -
R0.00| =
R0.00| =
R0.00| =
Sub-Total 1415 R - R0.00 - R0.00 TRUE
Project Mar fee......... % RO0.00| R0.00
Project Management Retention Fee @ 10% RO.00 -
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